



May 18, 2018

CSP 18-017KB Campus Marquee Replacement Phase II- High Schools & Middle Schools
CSP 18-018KB Campus Marquee Replacement Phase II- Elementary Schools

Notice of Cancellation:

CSP 18-017KB **AND** CSP 18-018KB have been canceled. The proposals may be reissued, contingent upon the 2018 Bond passing.

Thank you,

Kathleen Booker, RTSBA
Senior Buyer
Purchasing & Materials Management
Fort Bend Independent School District
kathleen.booker@fortbendisd.com