

Package 02.2 - District Wide MDF/IDF Upgrades Pkg 2

EXHIBIT - 1

	A	B	C	D	E	F	G	H	I	TOTAL
Description	A/E Design Fees & Reimbursables	Design Contingency	Other Professional Services	Construction	Construction Contingency	FF&E	Site Development	Admin & Other Project Costs	Project Contingency	
DISTRICT WIDE MDF-IDF Upgrades	\$1,005,580	\$98,700	\$543,290	\$16,069,000	\$1,606,900			\$8,000	\$294,972	\$19,626,442
TOTAL:	\$1,005,580	\$98,700	\$543,290	\$16,069,000	\$1,606,900			\$8,000	\$294,972	\$19,626,442